ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 1 OF IS
progicT No.  SOIB-SOIA-7-002(154>018 NO. G B IDDER BIDDER BIDDER
CPU-7-993(049)056 ENGINEERS ESTIMATE PARK CONSTRUCTION CO |[NORTHERN IMPROVEMENT
MPANY COMPANY
COUNTY & DATE WILLIAMS (105> JUL 10, 2015 09:30AM
LENGTH & TYPE 0.908 MINNEAPOLIS, MN FARGO, ND
US HIGHWAY 2 AND 11TH STREET PHASE II
COMPLETION TIME 10/31/15 HMA RECONSTRUCTION, SIDEWALK, STORM DR c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 47000000 47000000 13700000 1370000 10950000 1095000
103ESCROW OF BID DOCUMENTATION L SUM 1000 4000000 400000 1500i000 150000 1000000 100000
201 CLEARING & GRUBBING L SUM 1000 8000000 800000, 13000000 1300000 10800000 1080000
201 REMOVAL OF TREES 10IN EA 3000 614730 126419 663000 198900 500000 150000
201 STUMP REMOVAL EA 1000 200000 20000 542000 54200 275000 27500
202REMOVAL OF BOX CULVERT L SUM 1000 8000000 800000 7640000 764000 5000000 500000
202REMOVAL OF CONCRETE SY 219000 13000 284700 13700 300030 8000 175200
202REMOVAL OF CONCRETE PAVEMENT SY 99000 18000 178200 18500 183150 13000 128700
202REMOVAL OF CURB & GUTTER LF 1370000 8500 1164500 6900 9645300 3750 513750
202REMOVAL OF PAVEMENT TON 88000 20000 176000 22900 201520 5500 48400
202REMOVE & SALVAGE BASE & SURFACING TON 2592000 16000 4167200 16000 4167200 5500 1425600
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 523000 18000 9614600 211600 1129680 19500 1019850
202REMOVAL OF INLETS EA 3000 800000 260000 600000 180000 440000 132000
203COMMON EXCAVATION-TYPE A CY 8760000 8000 7008000 13000 11388000 11000 9636000
203 TOPSOIL CY 913000 4900 667370 15000 1369500 7750 707575
203 TOPSOIL-WETLAND CY 50000 10500 52500 801000 400000 16500 82500
210BOX CULVERT EXCAVATION EA 10000 20000000 2000000, 22500000 2250000 26000000 2600000
21 0FOUNDATION FILL CY 1050000 64730 4696650 521000 5460000 54500 5722500
21 0FOUNDATION PREPARATION-BOX CULVERT EA 1000 30000000 3000000 3750000 375000 10800000 1080000
21 6WATER M GAL 246000 30000 738000 50000 1230000 30000 738000
251SEEDING CLASS II IACRE 1200 700000 84000 1760000 211200 1500000 180000
251WETLAND SEED IACRE 40 700000 2800 14300/000 57200 20100000 80400
251 TEMPORARY COVER CROP IACRE 800 280000 22400 594000 47520 1205000 96400
252 S0D SY 201000 10000 201000 13100 263310 17000 341700
253 STRAW MULCH IACRE 2000 425000 85000 1050/000 210000 1050000 210000
253HYDRAULIC MULCH IACRE 40 17000000 68000 14300000 57200 10700000 42800
255ECB TYPE 1 SY 254000 3000 76200 10500 266700 6000 152400
255REMOVE ECB TYPE 1 SY 48000 1000 4800 950 4560 3250 5600
256RIPRAP GRADE I CY 75000 39000 292500 991000 7642500 129000 967500
256RIPRAP-SALVAGED CY 31000 30000 93000 691000 213900 86000 266600
256GROUT FOR RIPRAP SY 95000 50000 475000 40000 380000 49000 465500
261FIBER ROLLS 12IN LF 1713000 3500 599550 31900 668070 3800 650940
261REMOVE FIBER ROLLS 12IN LF 1713000 G630 73659 950 162735 1750 299775
265STABILIZED CONSTRUCTION ACCESS EA 2000 5500000 1100000 3300000 660000 2900000 580000
265REMOVE STABILIZED CONSTRUCTION ACCESS EA 2000 1100000 220000 1500/000 300000 900000 180000
302AGGREGATE BASE COURSE CL 5 TON 10877000 25500 27736350 211000 228461700 25000 27192500
G0LTACK COAT GAL 836000 4750 397100 2350 196460 2250 188100
G01PRIME COAT GAL 1578000 6400 1009920 51200 820560 4750 749550
G11MILLING PAVEMENT SURFACE - 1 INCH SY 1454000 3250 472550 5100 761540 4000 581600
420BLOTTER MATERIAL CL 44 TON 59000 55000 324500 446500 262550 50000 295000
430SUPERPAVE FAA 45 TON 2628000 85000 20638000 811800 19861040 85000 20638000
G30PG 64-34 ASPHALT CEMENT TON 146000 670000 9782000 621000 90666000 810000 11826000
60610FT X 4FT PRECAST RCB CULVERT LF 440000 1080000 47520000 696000 30624000 990000 43560000
702MOBILIZATION L SUM 1000 370000000 37000000 2000000000 20000000 478995000 47899500
704TRAFFIC CONTROL SIGNS UNIT 2017000 3500 705950 4600 927820 3250 655525
704TYPE III BARRICADE EA 20000 150000 300000 153000 306000 1611000 322000
704DELINEATOR DRUMS EA 15000 35000 52500 61300 91950 43000 646500
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: PARK CONSTRUCTION COMPANY WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2

OF 6

ABSTRACT OF BIDS RECEIVED

SOIB-SOIA-7-002(154>018
CPU-7-993(049)056

PROJECT NO.

NO.

4

BIDDER
ENGINEERS ESTIMATE

BIDDER
PARK CONSTRUCTION CO
MPANY

BIDDER

NORTHERN IMPROVEMENT

COMPANY
COUNTY & DATE WILLIAMS (105) JUL 10, 2015 09:30AM
LENGTH & TYPE 0.908 MINNEAPOLIS, MN FARGO, ND
US HIGHWAY 2 AND 11TH STREET PHASE II
COMPLETION TIME 10/31/15 HMA RECONSTRUCTION, SIDEWALK, STORM DR c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
704TUBULAR MARKERS EA 24000 11000 26400 23000 55200 27000 646800
704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 16000 305000 488000 620000 992000 485000 776000
704PORTABLE CHANGEABLE MESSAGE SIGN EA 3000 10000000 3000000 6900000 2070000 8560000 2568000
706AGGREGATE LABORATORY EA 1000 15000000 1500000, 13900000 1390000 1380000 138000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 13243000 3750 4966125 2800 3708040 4000 5297200
709GEOSYNTHETIC MATERIAL TYPE RR SY 179000 7000 125300 3000 53700 5500 98450
714PIPE CONC REINF 12IN CL III-STORM DRAIN LF 8000 50000 40000 207000 165600 134000 107200
714PIPE CONC REINF 24IN CL III-STORM DRAIN LF 16000 120000 192000 249000 3984600 165000 264000
714PIPE CONC REINF ARCH 65IN X 40IN CL III LF 486000 800000 38880000 3981000 19342800 425000 20655000
714PIPE CONDUIT 6IN LF 84000 55000 462000 27000 226800 59000 495600
714PIPE CONDUIT 18IN-STORM DRAIN LF 102000 110000 1122000 224000 2284800 118000 1203600
714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 1000 1400000 140000 744000 74400 1285000 128500
714UNDERDRAIN PIPE PVC PERFORATED 4IN LF 112000 8070 90384 17200 192640 11000 123200
722MANHOLE 48IN EA 1000 4500000 450000 7930000 793000 6620000 662000
722MANHOLE SANITARY EA 4000 8100000 3240000 4870000 1948000 6955000 2782000
22INLET-TYPE 2 EA 3000 3200000 960000 30100000 903000 4066000 1219800
722]INLET-TYPE 2 DOUBLE EA 1000 5000000 500000 4660000 466000 5136000 513600
722INLET SPECIAL-TYPE 2 48IN EA 1000 3200000 320000 33100000 331000 44695000 4469500
722ADJUST INLET EA 1000 500000 500000 442000 46200 975000 97500
722ADJUST MANHOLE EA 1000 625000 62500 4141000 41400 1350000 135000
724GATE VALVE & BOX 6IN EA 2000 1650000 330000 1720000 344000 2490000 498000
724GATE VALVE & BOX 8IN EA 3000 2750000 825000 24300000 729000 2925000 877500
724GATE VALVE & BOX 18IN EA 4000 6400000 2560000 16100000 64460000 18750000 7500000
7246IN HYDRANT EA 1000 6100000 610000 53701000 537000 7350000 735000
724RESET HYDRANT EA 1000 1840000 184000 1500000 150000 1950000 195000
724REMOVE HYDRANT EA 1000 950000 95000 6000000 60000 810000 81000
724WATERMAIN 8IN LF 215000 105000 2257500 34300 737450 103000 22146500
724WATERMAIN 8IN PVC LF 355000 95000 3372500 60300 2140650 86000 3053000
724UNDERGROUND IRRIGATION SYSTEM L SUM 1000 6000000 600000 10000000 1000000 6500000 650000
7248IN SANITARY SEWER PIPE LF 8800000 115000 10120000 78000 68646000 120000 10560000
724PIPE DUCTILE IRON 18IN LF 1166000 170000 19822000 131000 15274600 217000 25302200
724BORE & PUSH 8IN WATERMAIN LF 215000 360000 7740000 5761000 12384000 500000 10750000
724ABANDON WATER MAIN/SERVICE LINE EA 2000 580000 116000 8681000 173600 435000 87000
7248IN 22.5DEG BEND EA 2000 500000 100000 7231000 144600 650000 130000
7248IN 45DEG BEND EA 3000 400000 120000 727000 218100 650000 195000
72418IN 22.5DEG BEND EA 2000 2100000 420000 3050000 610000 3125000 625000
72418IN 45DEG BEND EA 4000 2050000 820000 30600000 1224000 3260000 1304000
7248IN X 8IN X 6IN TEE EA 1000 630000 63000 8931000 89300 975000 97500
72418IN X 18IN X 8IN TEE EA 2000 6000000 1200000 63101000 1262000 3775000 755000
7248IN X 6IN REDUCER EA 1000 350000 350000 6000000 60000 650000 650100
7248IN TEE EA 1000 500000 500000 1320000 132000 1080000 108000
748CURB & GUTTER-TYPE I LF 2450000 24500 6002500 38200 9359000 30500 7472500
750SIDEWALK CONCRETE SY 1695000 29000 4915500 67200 11390400 65000 11017500
750DRIVEWAY CONCRETE SY 138000 81900 1130220 157000 2166600 160000 2208000
750DETECTABLE WARNING PANELS SF 106000 25000 265000 27300 289380 27000 286200
752REMOVE VEHICLE GATE EA 2000 102000 20400 6901000 138000 400000 80000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 39000 25000 97500 35300 137670 43000 167700
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3 OF [

ABSTRACT OF BIDS RECEIVED

SOIB-SOIA-7-002(154>018
CPU-7-993(049)056

PROJECT NO.

NO. G

BIDDER
ENGINEERS ESTIMATE

BIDDER
PARK CONSTRUCTION CO
MPANY

BIDDER
NORTHERN IMPROVEMENT
COMPANY

COUNTY & DATE WILLIAMS (105) JUL 10, 2015 09:30AM
LENGTH & TYPE 0.908 MINNEAPOLIS, MN FARGO, ND
US HIGHWAY 2 AND 11TH STREET PHASE II

COMPLETION TIME 10/31/15 HMA RECONSTRUCTION, SIDEWALK, STORM DR c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
ﬁicw ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 45000 25000 112500 30700 138150 38000 171000
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 115000 18000 207000 33700 387550 16000 184000
754RESET SIGN PANEL EA 1000 100000 10000 92000 9200 107000 10700
7540BJECT MARKERS - CULVERTS EA 8000 64000 51200 103000 82400 81000 64800
762EPOXY PVMT MK MESSAGE SF 32000 10000 32000 30400 97280 27000 86400
762EPOXY PVMT MK 4IN LINE LF 4408000 1250 551000 2450 1079960 2250 991800
762EPOXY PVMT MK 6IN LINE LF 222000 1900 42180 7300 162060 6500 144300
762EPOXY PVMT MK 8IN LINE LF 144000 2500 36000 7300 105120 6500 93600
762EPOXY PVMT MK 24IN LIN LF 181000 20000 362000 36500 660650 32250 583725
764REMOVE W-BEAM GUARDRAIL & POSTS LF 66000 2900 65360 22200 146520 11000 72600
766RESET MAILBOX EA 2000 1200000 240000 5391000 107800 535000 107000
770LIGHTING SYSTEM EA 10000 120000000 12000000/ 419600000 41960000 385000000 38500000
910MODIFY MANHOLE EA 1000 6000000 600000 4780000 478000 2700000 270000
970 STONE MULCH SF 1327000 4680 59449 § 3850 5108958 7000 928900
970REPLANT SHRUBS EA 4000 300000 120000 178000 71200 205000 82000
970REDMOND LINDEN EA 7000 700000 490000 7130000 499100 1200000 840000

TOTAL 317255263 299413810 353368840

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

PARK CONSTRUCTION COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

4 OF

ABSTRACT OF BIDS RECEIVED

progicT No.  SOIB-SOIA-7-002(154>018

CPU-7-993(049)056

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER

BIDDER

COUNTY & DATE WILLIAMS (105) JUL 10, 2015 09:30AM
LENGTH & TYPE 0.908 ALEXANDRIA,
US HIGHWAY 2 AND 11TH STREET PHASE II

COMPLETION TIME 10/31/15 HMA RECONSTRUCTION, SIDEWALK, STORM DR c.c. BOND c.c. c.c.

ﬁic' ITEM DESCRIPTION UNIT BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT

103(CONTRACT BOND L SUM 1000 15000000 1500000 i i i i

103ESCROW OF BID DOCUMENTATION L SUM 1000 1000000 100000 i i i i

201[CLEARING & GRUBBING L SUM 1000 15000000 1500000 ! ! ! !

20 1REMOVAL OF TREES 10IN EA 3000 1000000 300000

201STUMP REMOVAL EA 1000 500000 50000

202REMOVAL OF BOX CULVERT L SUM 1000 26000000 00000

202REMOVAL OF CONCRETE SY 000 25000 547500

202REMOVAL OF CONCRETE PAVEMENT SY 2000 25000 247500

202REMOVAL OF CURB & GUTTER LF 1000 12000 16446000

202REMOVAL OF PAVEMENT TON 8000 25000 220000

202REMOVE & SALVAGE BASE & SURFACING TON 000 25000 6680000

202REMOVAL OF PIPE ALL TYPES AND SIZES LF 000 42000 96600

202REMOVAL OF INLETS EA 3000 970000 91000

203 COMMON EXCAVATION-TYPE A CY 1000 21000 96000

203 TOPSOIL CY /000 15000 69500

203 TOPSOIL-WETLAND CcY 1000 25000 25000

210BOX CULVERT EXCAVATION EA 1000 36000000 00000

210FOUNDATION FILL CcY 1000 110000 0000

210FOUNDATION PREPARATION-BOX CULVERT EA 1000 24500000 000

21 6WATER M GAL 000 30000 000

251SEEDING CLASS II ACRE 1200 1650000 000

251WETLAND SEED ACRE 40 13200000 800

251 TEMPORARY COVER CROP ACRE 800 5501000 000

252S0D SY 000 12000 200

253 STRAW MULCH ACRE 2000 970000 000

253HYDRAULIC MULCH ACRE 40 13200000 800

255ECB TYPE 1 SY 000 9700 3180

255REMOVE ECB TYPE 1 SY 8000 5000 24000

256RIPRAP GRADE I CY 000 125000 937500

256RIPRAP-SALVAGED CcY 000 100000 310000

256 GROUT FOR RIPRAP SY 000 50000 475000

261FIBER ROLLS 12IN LF 000 3600 616680

26 1REMOVE FIBER ROLLS 12IN LF 000 900 154170

265 STABILIZED CONSTRUCTION ACCESS EA 000 5000000 1000000

265REMOVE STABILIZED CONSTRUCTION ACCESS EA 000 1000000 200000

302AGGREGATE BASE COURSE CL 5 TON 000 25000 27192500

401 TACK COAT GAL 6000 3000 250800

401PRIME COAT GAL 000 8000 1262400

411MILLING PAVEMENT SURFACE - 1 INCH SY 000 8000 1163200

420BLOTTER MATERIAL CL 44 TON 000 75000 442500

430 SUPERPAVE FAA 45 TON 1000 76780 186462184

430PG 646-34 ASPHALT CEMENT TON 000 700000 10220000

60610FT X 4FT PRECAST RCB CULVERT LF 1000 1650000 72600000

702MOBILIZATION L SUM 10000 612000000 61200000

704TRAFFIC CONTROL SIGNS UNIT 000 3300 665610

704TYPE III BARRICADE EA 0000 110000 220000

704DELINEATOR DRUMS EA 000 44000 66000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

PARK CONSTRUCTION COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

5

OF

6

ABSTRACT OF BIDS RECEIVED

SOIB-SOIA-7-002(154>018
CPU-7-993(049)056

PROJECT NO.

NO.

4

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER

BIDDER

COUNTY & DATE WILLIAMS (105) JUL 10, 2015 09:30AM
LENGTH & TYPE 0.908 ALEXANDRIA, MN
US HIGHWAY 2 AND 11TH STREET PHASE II

COMPLETION TIME 10/31/15 HMA RECONSTRUCTION, SIDEWALK, STORM DR c.c. BOND RANK 03 c.c. c.c.

ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

704TUBULAR MARKERS EA 24000 16500 39600 i i i i

704PRECAST CONCRETE MED BARRIER-STATE FURNISHED EA 16000 1500000 2400000 i i i i

704PORTABLE CHANGEABLE MESSAGE SIGN EA 3000 5000000 1500000 ! ! ! !

706AGGREGATE LABORATORY EA 1000 5000000 500000

709GEOSYNTHETIC MATERIAL TYPE R1 SY 13243000 7000 9270100

709GEOSYNTHETIC MATERIAL TYPE RR SY 179000 10000 179000

714PIPE CONC REINF 12IN CL III-STORM DRAIN LF 8000 270000 216000

714PIPE CONC REINF 24IN CL III-STORM DRAIN LF 16000 275000 440000

714PIPE CONC REINF ARCH 65IN X 40IN CL III LF 486000 700000 34020000

714PIPE CONDUIT 6IN LF 84000 55000 462000

714PIPE CONDUIT 18IN-STORM DRAIN LF 102000 115000 1173000

714REMOVE & RELAY END SECTION-ALL TYPE & SIZES EA 1000 1700000 170000

714UNDERDRAIN PIPE PVC PERFORATED 4IN LF 112000 37000 414400

722MANHOLE 48IN EA 1000 8500000 850000

722MANHOLE SANITARY EA 4000 8000000 3200000

22INLET-TYPE 2 EA 3000 5200000 1560000

722]INLET-TYPE 2 DOUBLE EA 1000 7900000 790000

722INLET SPECIAL-TYPE 2 48IN EA 1000 5000000 500000

722ADJUST INLET EA 1000 730000 73000

722ADJUST MANHOLE EA 1000 1400000 140000

724GATE VALVE & BOX 6IN EA 2000 2500000 500000

724GATE VALVE & BOX 8IN EA 3000 3600000 1080000

724GATE VALVE & BOX 18IN EA 4000 33000000 13200000

7246IN HYDRANT EA 1000 10000000 1000000

724RESET HYDRANT EA 1000 1650000 165000

724REMOVE HYDRANT EA 1000 1550000 155000

724WATERMAIN 8IN LF 215000 61000 1311500

724WATERMAIN 8IN PVC LF 355000 61000 2165500

724UNDERGROUND IRRIGATION SYSTEM L SUM 1000 5000000 500000

7248IN SANITARY SEWER PIPE LF 8800000 75000 6600000

724PIPE DUCTILE IRON 18IN LF 1166000 200000 23320000

724BORE & PUSH 8IN WATERMAIN LF 215000 320000 6880000

724ABANDON WATER MAIN/SERVICE LINE EA 2000 1450000 290000

7248IN 22.5DEG BEND EA 2000 720000 144000

7248IN 45DEG BEND EA 3000 720000 216000

72418IN 22.5DEG BEND EA 2000 8800000 1760000

72418IN 45DEG BEND EA 4000 9000000 3600000

7248IN X 8IN X 6IN TEE EA 1000 1000000 100000

72418IN X 18IN X 8IN TEE EA 2000 17600000 3520000

7248IN X 6IN REDUCER EA 1000 650000 650000

7248IN TEE EA 1000 1000000 100000

748CURB & GUTTER-TYPE I LF 2450000 27500 6737500

750SIDEWALK CONCRETE SY 1695000 58000 9831000

750DRIVEWAY CONCRETE SY 138000 150000 2070000

750DETECTABLE WARNING PANELS SF 106000 28000 296800

752REMOVE VEHICLE GATE EA 2000 500000 100000

754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 39000 25000 97500
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

PARK CONSTRUCTION COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

6

OF

6

ABSTRACT OF BIDS RECEIVED

SOIB-SOIA-7-002(154>018
CPU-7-993(049)056

PROJECT NO.

NO. G

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER

BIDDER

COUNTY & DATE WILLIAMS (105) JUL 10, 2015 09:30AM
LENGTH & TYPE 0.908 ALEXANDRIA, MN
US HIGHWAY 2 AND 11TH STREET PHASE II

COMPLETION TIME 10/31/15 HMA RECONSTRUCTION, SIDEWALK, STORM DR c.c. BOND RANK 03 c.c. c.c.
ﬁicw ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 45000 22000 99000 i i i i
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 115000 25000 287500 i i i i
754RESET SIGN PANEL EA 1000 66000 6600 ! ! ! !
7540BJECT MARKERS - CULVERTS EA 8000 72000 57600
762EPOXY PVMT MK MESSAGE SF 32000 28000 89600
762EPOXY PVMT MK 4IN LINE LF 4408000 2200 969760
762EPOXY PVMT MK 6IN LINE LF 222000 6600 146520
762EPOXY PVMT MK 8IN LINE LF 144000 6600 950140
762EPOXY PVMT MK 24IN LINE LF 181000 33000 597300
764REMOVE W-BEAM GUARDRAIL & POSTS LF 66000 16000 105600
766RESET MAILBOX EA 2000 2000000 400000
770LIGHTING SYSTEM EA 10000 390000000 39000000
910MODIFY MANHOLE EA 1000 2800000 280000
970 STONE MULCH SF 1327000 3600 477720
970REPLANT SHRUBS EA 4000 165000 66000
970REDMOND LINDEN EA 7000 660000 462000

TOTAL 461618964

NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

PARK CONSTRUCTION COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

SOIB-SAP-5-022(110)>104

5

BIDDER
ENGINEERS ESTIMATE

BIDDER
?ﬁETIN CONSTRUCTION

B R
NORTHERN IMPROVEMENT
PANY

COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 GLADSTONE, FARGO, ND
JCT ND 200 TO JCT ND 200 BUS LOOP
COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. CHECK c.c. BOND c.c. BOND RANK 02
ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE BID PRICE BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 100000000 0f 80250000 53125000 5312500
201CLEARING & GRUBBING L SUM 1000 50000000 0 34300000 26250000 2625000
202REMOVE AGGREGATE BASE & SURFACING L SUM 10000 100000000 0 735000000 97200000 9720000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 672000 20000 0 17750 23100 1552320
202REMOVE EXISTING FENCE LF 16365000 2000 0 570 570 932805
202REMOVAL OF TEMPORARY BYPASS EA 3000 15000000 0 19765000 22050000 6615000
203 COMMON EXCAVATION-TYPE A CY 293654000 5000 0 3800 4750 | 139485650
203 TOPSOIL CY 69189000 5000 0 3900 5250 36324225
203 TOPSOIL-WETLAND CY 2299000 12000 0 6650 5250 1206975
203 COMMON EXCAVATION-SUBCUT CY 2322000 12000 0 6450 5250 1219050
203BORROW-EXCAVATION CcY 91433000 8000 0 5850 5250 48002325
210BOX CULVERT EXCAVATION EA 2000 40000000 80 0 118400000 2368000 13125000 2625000
210FOUNDATION FILL CcY 714000 75000 53 0 2500 5176500 3000 4498200
210FOUNDATION PREPARATION-BOX CULVERT EA 2000 75000000 150 0 41200000 8240000 15750000 3150000
21 6WATER M GAL 5650000 32000 180 0 15000 8475000 26250 14831250
230 SUBGRADE PREPARATION-TYPE C-12IN STA 37900 500000 18 0 370000 1402300 525000 1989750
251 SEEDING CLASS II ACRE 83600 500000 Gl 0 375000 3135000 370000 3093200
251SEEDING CLASS III ACRE 2200 750000 1 0 4121000 90640 405000 89100
251WETLAND SEED ACRE 2640 750000 1 0 3200000 78080 315000 76860
251 TEMPORARY COVER CROP ACRE 85800 200000 17 0 1881000 1613040 185000 1587300
253 STRAW MULCH ACRE 171600 400000 68 0 400000 6864000 395000 6778200
255ECB TYPE 3 SY 8679000 3000 26 0 3500 3037650 3400 2950860
256RIPRAP GRADE I1I CY 181000 100000 18 0 91000 1647100 105000 1900500
260 SILT FENCE UNSUPPORTED LF 3059000 3000 9 0 3300 1009470 31250 994175
260REMOVE SILT FENCE UNSUPPORTED LF 3059000 500 1 0 550 168245 550 168245
261FIBER ROLLS 12IN LF 20680000 3500 72 0 3100 6410800 3050 6307400
26 11REMOVE FIBER ROLLS 12IN LF 10340000 500 5 0 550 568700 550 568700
261FIBER ROLLS 20IN LF 21648000 5000 108 0 4000 8659200 31950 8550960,
26 1REMOVE FIBER ROLLS 20IN LF 11382000 500 5 0 550 626010 550 626010
302AGGREGATE BASE COURSE CL 5 TON 83701000 30000 0 25800 | 215948580 28670 | 238296747
302AGGREGATE SURFACE COURSE CL 13 TON 3504000 35000 0 29800 10441920 35360 12390144
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 137833000 60110 3 69000 | 951047700 69000 | 951047700
550NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED SY 1016000 150000 0 145000 14732000 150000 15240000
602CLASS AE-3 CONCRETE-BOX CULVERT CcY 798200 1500000 0 9861000 78702520 975000 778246500
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 113842000 3000 0 2600 29598920 2600 29598920
702MOBILIZATION L suU 10001750000000 01418622460 | 1418622661743200000 | 174320000
704FLAGGING MHR 975000 40000 0000 5000 4387500 44250 4314375
704TRAFFIC CONTROL SIGNS UNIT 2651000 5000 5500 4000 1060400 31950 1047145
704TYPE III BARRICADE EA 42000 150000 630000 155000 651000 152250 639450
704DELINEATOR DRUMS EA 195000 50000 975000 53000 1033500 52500 1023750
704TUBULAR MARKERS EA 189000 30000 567000 161000 302400 15750 297675
704STACKABLE VERTICAL PANELS EA 374000 50000 1870000 48000 1795200 47250 1767150
706FIELD OFFICE EA 1000 25000000 2500000 120000000 1200000 16050000 1605000
706AGGREGATE LABORATORY EA 1000 10000000 1000000 68000000 680000 18849000 1884900
706 CONTRACTOR'S LABORATORY EA 1000 10000000 1000000 7000000 700000 18849000 1884900
708SMALL ROCK COVER TON 500000 100000 5000000 66000 3300000 731450 3672500
708INLET PROTECTION-SPECIAL EA 261000 300000 780000 160000 416000 262500 682500
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

2

OF 9

ABSTRACT OF BIDS RECEIVED

progicT No.  SOIB-SAP-5-022(110>104 NO. 5 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE MARTIN CONSTRUCTION |NORTHERN IMPROVEMENT
INC COMPANY
COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 GLADSTONE, ND FARGO, ND
JCT ND 200 TO JCT ND 200 BUS LOOP
COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
o ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
708REMOVE INLET PROTECTION-SPECIAL EA 26000 60000 156000 16000 41600 52500 136500
709GEOSYNTHETIC MATERIAL TYPE R1 SY 20509000 3000 6152700 2400 4922160 2650 5434885
709GEOSYNTHETIC MATERIAL TYPE RR SY 3118000 5000 1559000 2300 717140 2850 888630
714PIPE CONDUIT 18IN-STORM DRAIN LF 883000 150000 13245000 135000 11920500 80850 7139055
714PIPE CONDUIT 24IN-APPROACH LF 760000 60000 4560000 66000 5016000 84000 63846000
714PIPE CONDUIT 30IN LF 1470000 225000 33075000 195000 28665000 931450 13737150
714PIPE CONDUIT 30IN-APPROACH LF 52000 100000 520000 100000 520000 112350 584220
714PIPE CONDUIT 36IN LF 674000 300000 20220000 2081000 14019200 123900 8350860
714PIPE CONDUIT 42IN-APPROACH LF 68000 150000 1020000 148000 1006400 245700 1670760
714PIPE CONDUIT 66IN LF 908000 600000 54480000 5100000 46308000 435750 39566100
714PIPE CONDUIT ARCH 29IN X 18IN LF 238000 300000 7140000 181000 4307800 126000 2998800
714CATTLE PASS CONC INTERMED SECTION LF 130000 600000 7800000 6201000 8060000 682500 8872500
714END SECTION CONC CATTLE PAS EA 2000 3500000 700000 46000000 920000 5250000 1050000
720RIGHT OF WAY MARKER EA 102000 200000 2040000 145000 1479000 142000 1448400
720RESET RIGHT OF WAY MARKERS EA 12000 175000 210000 37500 45000 36750 44100
720ALIGNMENT MONUMENTS EA 214000 300000 6620000 214000 4579600 210000 4496000
720IRON PIN R/W MONUMENTS EA 76000 400000 3040000 65000 494000 65000 494000
720IRON PIN REFERENCE MONUMENTS EA 33000 150000 495000 60000 198000 60000 198000
722MANHOLE 54IN EA 1000 7000000 700000 62000000 620000 7455000 745500
722INLET-TYPE 2 EA 20000 5000000 100000000 41300000 8260000 4935000 9870000
722]INLET-TYPE 2 DOUBLE EA 5000 6500000 3250000 5450000 2725000 7455000 3727500
722INLET SPECIAL-TYPE 2 48IN EA 1000 6000000 600000 4770000 477000 7455000 745500
748CURB & GUTTER MOUNTABLE-TYPE I LF 993000 32000 3177600 37500 3723750 27500 2730750
748CURB & GUTTER-TYPE I LF 9172000 25000 22930000 29500 270574000 24300 22287960
750 SIDEWALK CONCRETE 6IN SY 270000 75000 2025000 75000 2025000 80700 2178900
750[CONCRETE MEDIAN PAVING SY 1933000 70000 13531000 54000 10438200 70400 13608320
752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 24582000 3500 8603700 2200 5408040 2150 5285130
752FENCE CHAIN LINK REMOVE & RESET LF 98000 25000 245000 53500 524300 52500 514500
752FENCE TEMPORARY INSTALL & REMOVE LF 3477000 10000 3677000 1900 660630 1820 632814
752TEMPORARY SAFETY FENCE LF 244000 5000 122000 3000 73200 3120 76128
752VEHICLE GATE EA 7000 500000 350000 9100000 637000 892000 624400
752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 46000 425000 1955000 3600000 1656000 351000 1614600
752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 18000 200000 360000 2500000 450000 246000 4462800
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 389000 30000 1167000 24000 933600 29500 1147550
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 469000 32000 1500800 30000 1407000 29500 1383550
754DELINEATORS-TYPE D EA 55000 75000 412500 60000 330000 57750 317625
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1660000 20000 3320000 21500 3569000 21000 3486000
754REFERENCE MARKER-TYPE C EA 2000 185000 166500 160000 144000 158000 142200
754RESET SIGN PANEL EA 14000 150000 210000 160000 224000 158000 221200
754RESET SIGN SUPPORT EA 1000 200000 200000 2700000 27000 265000 26500
7540BJECT MARKERS - CULVERTS EA 87000 75000 652500 70000 609000 70000 609000
762PVMT MK PAINTED-MESSAGE SF 47000 3500 16450 6400 30080 6300 29610
762PREFORMED PATTERNED PVMT MK-MESSAGE (GROOVED) SF 824000 25000 2060000 23500 1936400 23100 1903440
762PVMT MK PAINTED 4IN LINE LF 3937000 100 39370 320 1259849 320 125984
762PVMT MK PAINTED 8IN LINE LF 300000 250 7500 660 192000 630 18900
762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 111222000 4000 44688800 3500 38927700 31380 37593036
762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED LF 6903000 8000 5522400 7500 5177250 7350 5073705
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:

MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 3 OF 9
progicT No.  SOIB-SAP-5-022(110>104 NO. 5 BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE MARTIN CONSTRUCTION |NORTHERN IMPROVEMENT
INC COMPANY
COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 GLADSTONE, ND FARGO, ND
JCT ND 200 TO JCT ND 200 BUS LOOP
COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 618000 30000 1854000 23500 1452300 23100 1427580
7620BLITERATION OF PVMT MK SF 1279000 2000 255800 3200 409280 3150 402885
76 6MAILBOX-ALL TYPES EA 1000 500000 50000 375000 37500 368000 36800
770LIGHTING SYSTEM EA 2000 100000000 20000000 134000000 26800000 135000000 27000000
900 TEMPORARY STREAM DIVERSION EA 4000 15000000 6000000, 15500000 6200000 3150000 1260000
980CATTLE GUARD RESET EA 1000 4000000 400000 3210000 321000 3945000 394500
]
TOTAL 2501220770 2026012000 2082495743
NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION ABSTRACT OF BIDS RECEIVED

SHEET NO 4 OF 9
progicT No.  SOIB-SAP-5-022(110>104 NO. 5 BIDDER BIDDER BIDDER
CENTRAL SPECIALTIES |GRATECH COMPANY LLC |PHILLIPS AND JORDAN
INC INCORPORATED
COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 ALEXANDRIA, MN BERTHOLD, ND KNOXVILLE, TN
JCT ND 200 TO JCT ND 200 BUS LOOP
COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103 CONTRACT BOND L SUM 1000 40000000 40000000 83300000 8330000 95000000 9500000
201 CLEARING & GRUBBING L SUM 1000 100000 10000, 25563880 2556388 15000000 1500000
202REMOVE AGGREGATE BASE & SURFACING L SUM 10000 85000000 8500000 113319700 331970 125000000 12500000
202REMOVAL OF PIPE ALL TYPES AND SIZES LF 672000 13000 873600 19520 13117449 10000 672000
202REMOVE EXISTING FENCE LF 16365000 530 8673145 540 883710 1350 2209275
202REMOVAL OF TEMPORARY BYPASS EA 3000 60000000 18000000 39040000 11712000 26000000 7800000
203COMMON EXCAVATION-TYPE A CY 293654000 4000 | 117461600 4650 | 136549110 4700 | 138017380
203 TOPSOIL CY 69189000 500 26216150 31620 250664118 3000 20756700
203 TOPSOIL-WETLAND CY 2299000 000 1839200 10150 2333485 10000 2299000
203 COMMON EXCAVATION-SUBCUT CY 2322000 000 1857600 13620 31625649 5250 1219050
203 BORROW-EXCAVATION CY 91433000 8800 80461040 7150 65374595 5400 49373820
210BOX CULVERT EXCAVATION EA 2000 20000000 4000000 61000000 12200000 24500000 4900000
21 0FOUNDATION FILL CY 714000 95000 6783000 91500 6533100 7000 56497800
21 0FOUNDATION PREPARATION-BOX CULVERT EA 2000 62000000 12400000 73200000 14640000 22000000 44600000
21 6WATER M GAL 5650000 12000 6780000 46350 26187750 24000 13560000
230SUBGRADE PREPARATION-TYPE C-12IN STA 37900 482000 1826780 9501160 3601104 945000 3581550
251SEEDING CLASS I1I IACRE 83600 350000 2926000 357000 2984520 678000 5668080
251SEEDING CLASS III IACRE 2200 385000 84700 392700 863949 678000 149160
251WETLAND SEED IACRE 216460 300000 73200 306000 746649 850000 207400
251 TEMPORARY COVER CROP IACRE 85800 175000 1501500 178500 1531530 185000 1587300
253 STRAW MULCH IACRE 171600 375000 6435000 382500 6563700 468000 8030880
255ECB TYPE 3 SY 8679000 3250 2820675 3320 2881428 2500 2169750
256RIPRAP GRADE II CY 181000 100000 1810000 77320 1399492 88000 1592800
260SILT FENCE UNSUPPORTED LF 3059000 3100 968290 31160 9666149 3700 1131830
260REMOVE SILT FENCE UNSUPPORTED LF 3059000 500 152950 510 156009 1250 382375
261FIBER ROLLS 12IN LF 20680000 2900 5997200 2960 6121280 3600 7664800
261REMOVE FIBER ROLLS 12IN LF 10340000 500 517000 510 527340 750 775500
261FIBER ROLLS 20IN LF 21648000 3750 8118000 31830 8291184 5250 11365200
261REMOVE FIBER ROLLS 20IN LF 11382000 500 569100 510 580482 800 910560
302AGGREGATE BASE COURSE CL 5 TON 83701000 28300 | 236873830 31710 | 265415871 28400 | 237710840
302AGGREGATE SURFACE COURSE CL 13 TON 3504000 30990 10858896 277790 9737614 31600 11072640
5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 137833000 64600 | 890401180 63900 | 880752870 79400 (1094394020
H550NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED SY 1016000 135000 13716000 137{700 13990320 165000 16764000
602CLASS AE-3 CONCRETE-BOX CULVERT CY 798200 921500 73554130 939930 75025213 890000 71039800
612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 113842000 2650 27891290 2500 284660500 11850 21060770
702MOBILIZATION L SUM 110002016799730 | 2016799731383483660 | 1383483/661630000/000 | 163000000
704FLAGGING MHR 975000 20000 1950000 71060 3613350 1800 5050500
704TRAFFIC CONTROL SIGNS UNIT 26511000 3750 996125 4080 1081608 4620 1226762
704TYPE III BARRICADE EA 42000 145000 609000 127500 535500 180000 756000
704DELINEATOR DRUMS EA 195000 50000 975000 45900 895050 62000 1209000
704TUBULAR MARKERS EA 189000 15000 283500 25500 481950 18500 349650
704STACKABLE VERTICAL PANELS EA 374000 45000 1683000 45900 1716660 55000 2057000
706FIELD OFFICE EA 10000 10000000 1000000 24400000 2640000 25000000 2500000
706AGGREGATE LABORATORY EA 10000 10000000 1000000 12200000 1220000 48000000 4800000
706 CONTRACTOR'S LABORATORY EA 10000 10000000 1000000 7320000 732000 18500000 1850000
708SMALL ROCK COVER TON 500000 54120 2706000 851600 4270000 62000 3100000
708INLET PROTECTION-SPECIAL EA 26000 325000 845000 396500 1030900 400000 1040000
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: MARTIN CONSTRUCTION INC WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

5 OF

ABSTRACT OF BIDS RECEIVED

progicT No.  SOIB-SAP-5-022(110>104

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER
GRATECH COMPANY LLC

BIDDER

PHILLIPS AND JORDAN

INCORPORATED
COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 ALEXANDRIA, BERTHOLD, ND KNOXVILLE, TN
JCT ND 200 TO JCT ND 200 BUS LOOP
COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, c.c. BOND c.c. BOND RANK 04 c.c. BOND RANK 05
NO ITEM DESCRIPTION BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
708REMOVE INLET PROTECTION-SPECIAL 00| 100000 00 122000 317200 125000 325000
709GEOSYNTHETIC MATERIAL TYPE R1 000 2261 085 3470 7116623 2850 5845065
709GEOSYNTHETIC MATERIAL TYPE RR 000 2336 365 2 807562 2500 779500
714PIPE CONDUIT 18IN-STORM DRAIN 000 210000 000 138 12272817 57000 5033100
714PIPE CONDUIT 24IN-APPROACH 000 54000 000 58 4672600 67000 092000
714PIPE CONDUIT 30IN 000 240000 000 278 40899810 136000 19992000
714PIPE CONDUIT 30IN-APPROACH 000 100000 00,00 100 520988 98000 509600
714PIPE CONDUIT 36IN 000 222000 2800 222, 15024808 158000 10649200
714PIPE CONDUIT 42IN-APPROACH 8000 150000 20000 137 935814 175000 1190000
714PIPE CONDUIT 66IN /000 613000 0400 683 62049088 400000 36320000
714PIPE CONDUIT ARCH 29IN X 18IN 238000 88000 94400 81 1937794 130000 3094000
714CATTLE PASS CONC INTERMED SECTION 130000 843000 59000 871 11331710 750000 9750000
714END SECTION CONC CATTLE PAS 2000 6500000 00000 6292530 1258504 5700000 1140000
720RIGHT OF WAY MARKER 102000 135000 377000 153000 1560600 167000 1703400
RESET RIGHT OF WAY MARKERS 12000 35000 42000 102000 122400 42000 50400
ALIGNMENT MONUMENTS 214000 200000 280000 204000 4365600 246000 52646400
IRON PIN R/W MONUMENTS 76000 60000 456000 61200 465120 75000 570000
IRON PIN REFERENCE MONUMENTS 33000 55000 181500 561100 185130 68000 224400
MANHOLE 54IN 1000 10000000 1000000 131910 713191 5800000 580000
INLET-TYPE 2 20000 5500000 1000000 471950 69463900 4200000 8400000
INLET-TYPE 2 DOUBLE 5000 9000000 4500000 629490 2814745 5200000 2600000
INLET SPECIAL-TYPE 2 48IN 1000 8000000 800000 118390 411839 4900000 490000
CURB & GUTTER MOUNTABLE-TYPE I 993000 35000 3675500 35700 3545010 43000 4269900
CURB & GUTTER-TYPE I 000 27500 3000 281050 25727460 34000 31184800
SIDEWALK CONCRETE 6IN 270000 70000 000 71400 1927800 86000 2322000
CONCRETE MEDIAN PAVING 1933000 50000 000 51000 9858300 62000 11984600
FENCE BARBED WIRE 4 STRAND-STEEL POST 000 2050 3110 2090 5137638 5000 12291000
FENCE CHAIN LINK REMOVE & RESET 8000 50000 10 0) 51000 499800 31000 303800
FENCE TEMPORARY INSTALL & REMOVE 000 1750 75 1790 622383 5250 1825425
TEMPORARY SAFETY FENCE 000 2970 6 8| 2040 49776 5000 122000
VEHICLE GATE 000 8501000 00 867000 606900 925000 667500
CORNER ASSEMBLY BARBED WIRE-WOOD POST 000 335000 00 341700 1571820 550000 2530000
DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST 000 235000 00 239700 4314660 490000 882000
FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING 000 28000 00 27540 1071304 35000 1361500
FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING 000 28000 313200 27540 1291624 35000 1641500
DELINEATORS-TYPE D 5000 55000 302500 66300 364650 68000 374000
STEEL GALV POSTS-TELESCOPING PERFORATED TUBE 000 20000 3320000 17340 2878440 25000 4150000
REFERENCE MARKER-TYPE C 2000 150000 135000 2041000 183600 185000 166500
RESET SIGN PANEL 000 150000 210000 153000 214200 185000 259000
RESET SIGN SUPPORT 000 250000 250000 2551000 25500 310000 31000
OBJECT MARKERS - CULVERTS 000 65000 565500 61200 532440 80000 696000
PVMT MK PAINTED-MESSAGE 000 6000 28200 61120 28764 3700 17390
PREFORMED PATTERNED PVMT MK-MESSAGE(GROOVED) 000 22000 1812800 22440 1849054 30000 2472000
PVMT MK PAINTED 4IN LINE 000 300 118110 310 1220467 1600 629920
PVMT MK PAINTED 8IN LINE 000 600 18000 610 18300 31250 97500
PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED 000 31220 35813484 3280 36480814 4000 46488800
PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED 000 7000 4832100 7140 49287462 9000 6212700
]
|
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:
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MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

[ OF 9

ABSTRACT OF BIDS RECEIVED

SOIB-SAP-5-022(110)>104

PROJECT NO.

NO.

5

BIDDER
CENTRAL SPECIALTIES
INC

BIDDER

BIDDER
GRATECH COMPANY LLC |PHILLIPS AND JORDAN

INCORPORATED
COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 ALEXANDRIA, MN BERTHOLD, ND KNOXVILLE, TN
JCT ND 200 TO JCT ND 200 BUS LOOP

COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. BOND RANK 03 c.c. BOND RANK 04 c.c. BOND RANK 05
ﬁi?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 618000 22000 1359600 22640 1386792 20500 1266900
7620BLITERATION OF PVMT MK SF 1279000 3000 383700 3060 391374 5000 639500
766MAILBOX-ALL TYPES EA 1000 350000 35000 2551000 25500 430000 43000
770LIGHTING SYSTEM EA 2000 126780000 25356000 129315600 25863120 156000000 31200000
900 TEMPORARY STREAM DIVERSION EA 4000 10000000 4000000 91500000 36600000 11600000 4640000
980/CATTLE GUARD RESET EA 1000 3000000 300000 3660000 366000 2100000 210000

TOTAL 2093596551 2134794850 22667643492

NO LIMIT NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

MARTIN CONSTRUCTION INC

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
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DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

7

OF 9

ABSTRACT OF BIDS RECEIVED

PROJECT NO.

SOIB-SAP-5-022(110)>104

NO. H

BIDDER
ﬁEMAS CONSTRUCTION I

BIDDER

BIDDER

COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 ENGLEWOOD, CO
JCT ND 200 TO JCT ND 200 BUS LOOP

COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. BOND RANK 06 c.c. c.c.

ﬁic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

103(CONTRACT BOND L SUM 1000 185000000 18500000 i i i i

201CLEARING & GRUBBING L SUM 1000 95000000 9500000 i i i i

202REMOVE AGGREGATE BASE & SURFACING L SUM 10000 165000000 16500000 ! ! !

202REMOVAL OF PIPE ALL TYPES AND SIZES LF 672000 37900 2546880,

202REMOVE EXISTING FENCE LF 16365000 1100 1800150

202REMOVAL OF TEMPORARY BYPASS EA 3000 46240000 13872000

203 COMMON EXCAVATION-TYPE A CY 293654000 4050 | 118929870

203 TOPSOIL CY 69189000 5400 37362060

203 TOPSOIL-WETLAND CY 2299000 6600 1517340

203 COMMON EXCAVATION-SUBCUT CY 2322000 5900 1369980

203BORROW-EXCAVATION CcY 91433000 5300 48659490

210BOX CULVERT EXCAVATION EA 2000 10600000 2120000

210FOUNDATION FILL CcY 714000 8300 4162620

210FOUNDATION PREPARATION-BOX CULVERT EA 2000 42240000 8448000

21 6WATER M GAL 5650000 24000 13560000

230 SUBGRADE PREPARATION-TYPE C-12IN STA 37900 465000 1762350

251 SEEDING CLASS II ACRE 83600 600000 5016000

251SEEDING CLASS III ACRE 2200 600000 132000

251WETLAND SEED ACRE 2640 750000 183000

251 TEMPORARY COVER CROP ACRE 85800 163000 1398540

253 STRAW MULCH ACRE 171600 413000 7087080

255ECB TYPE 3 SY 8679000 2200 1909380

256RIPRAP GRADE I1I CY 181000 107000 1936700

260 SILT FENCE UNSUPPORTED LF 3059000 3300 1009470

260REMOVE SILT FENCE UNSUPPORTED LF 3059000 1100 336490

261FIBER ROLLS 12IN LF 20680000 3300 6824400

26 11REMOVE FIBER ROLLS 12IN LF 10340000 700 723800

261FIBER ROLLS 20IN LF 21648000 4700 10174560

26 1REMOVE FIBER ROLLS 20IN LF 11382000 700 796740

302AGGREGATE BASE COURSE CL 5 TON 83701000 27200 | 227666720

302AGGREGATE SURFACE COURSE CL 13 TON 3504000 24400 8549760

5509IN NON-REINF CONCRETE PVMT CL AE-DOWELED SY 137833000 75300 1037882490

550NON-REINF CONCRETE PVMT CL AE-DOWELED-COLORED SY 1016000 164000 16662400

602CLASS AE-3 CONCRETE-BOX CULVERT CcY 798200 1020000 81416400

612REINFORCING STEEL-GRADE 60-BOX CULVERT LBS 113842000 2660 30281972

702MOBILIZATION L suU 10001778000000 | 177800000

704FLAGGING MHR 975000 45600 4666000

704TRAFFIC CONTROL SIGNS UNIT 2651000 4100 1086910

704TYPE III BARRICADE EA 42000 160000 672000

704DELINEATOR DRUMS EA 195000 55000 1072500

704TUBULAR MARKERS EA 189000 16500 311850

704STACKABLE VERTICAL PANELS EA 374000 48900 1828860

706FIELD OFFICE EA 1000 27800000 2780000

706AGGREGATE LABORATORY EA 1000 17000000 1700000

706 CONTRACTOR'S LABORATORY EA 1000 10860000 1086000

708SMALL ROCK COVER TON 500000 60000 3000000

708INLET PROTECTION-SPECIAL EA 261000 350000 910000

] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:
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MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

8

OF 9

ABSTRACT OF BIDS RECEIVED

SOIB-SAP-5-022(110)>104

PROJECT NO.

NO. H

BIDDER
ﬁEMAS CONSTRUCTION I

BIDDER

BIDDER

COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 ENGLEWOOD, CO
JCT ND 200 TO JCT ND 200 BUS LOOP

COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. BOND RANK 06 c.c. c.c.

NO ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT

708REMOVE INLET PROTECTION-SPECIAL EA 26000 108000 280800 i i i i

709GEOSYNTHETIC MATERIAL TYPE R1 SY 20509000 2500 5127250 i i i i

709GEOSYNTHETIC MATERIAL TYPE RR SY 3118000 2600 810680 ! ! ! !

714PIPE CONDUIT 18IN-STORM DRAIN LF 883000 112000 9889600

714PIPE CONDUIT 24IN-APPROACH LF 760000 68000 5168000

714PIPE CONDUIT 30IN LF 1470000 235000 34545000

714PIPE CONDUIT 30IN-APPROACH LF 52000 105000 546000

714PIPE CONDUIT 36IN LF 674000 162000 10918800

714PIPE CONDUIT 42IN-APPROACH LF 68000 148000 1006400

714PIPE CONDUIT 66IN LF 908000 590000 53572000

714PIPE CONDUIT ARCH 29IN X 18IN LF 238000 210000 4998000

714CATTLE PASS CONC INTERMED SECTION LF 130000 635000 8255000

714END SECTION CONC CATTLE PAS EA 2000 4640000 928000

720RIGHT OF WAY MARKER EA 102000 149000 1519800

720RESET RIGHT OF WAY MARKERS EA 12000 39000 46800

720ALIGNMENT MONUMENTS EA 214000 220000 4708000

720IRON PIN R/W MONUMENTS EA 76000 66000 501600

720IRON PIN REFERENCE MONUMENTS EA 33000 60000 198000

722MANHOLE 54IN EA 1000 6610000 661000

722INLET-TYPE 2 EA 20000 4620000 9240000

722]INLET-TYPE 2 DOUBLE EA 5000 6840000 3420000

722INLET SPECIAL-TYPE 2 48IN EA 1000 8480000 848000

748CURB & GUTTER MOUNTABLE-TYPE I LF 993000 29900 2969070

748CURB & GUTTER-TYPE I LF 9172000 261400 24214080

750 SIDEWALK CONCRETE 6IN SY 270000 88900 2400300

750[CONCRETE MEDIAN PAVING SY 1933000 76600 14806780

752FENCE BARBED WIRE 4 STRAND-STEEL POST LF 24582000 2700 6637160

752FENCE CHAIN LINK REMOVE & RESET LF 98000 10800 105840

752FENCE TEMPORARY INSTALL & REMOVE LF 3477000 2600 834480

752TEMPORARY SAFETY FENCE LF 244000 3800 92720

752VEHICLE GATE EA 7000 410000 287000

752CORNER ASSEMBLY BARBED WIRE-WOOD POST EA 46000 206000 947600

752DOUBLE BRACE ASSEMBLY BARBED WIRE-WOOD POST EA 18000 166000 298800

754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 389000 30800 1198120

754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 469000 30800 144646520

754DELINEATORS-TYPE D EA 55000 60600 333300

754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 1660000 22000 3652000

754REFERENCE MARKER-TYPE C EA 2000 163000 146700

754RESET SIGN PANEL EA 14000 163000 228200

754RESET SIGN SUPPORT EA 1000 272000 27200

7540BJECT MARKERS - CULVERTS EA 87000 72000 626400

762PVMT MK PAINTED-MESSAGE SF 47000 3600 16920

762PREFORMED PATTERNED PVMT MK-MESSAGE (GROOVED) SF 824000 25000 2060000

762PVMT MK PAINTED 4IN LINE LF 3937000 160 62992

762PVMT MK PAINTED 8IN LINE LF 300000 330 9900

762PREFORMED PATTERNED PVMT MK 4IN LINE-GROOVED LF 111222000 3700 41152140

762PREFORMED PATTERNED PVMT MK 8IN LINE-GROOVED LF 6903000 7600 5246280
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

ABSTRACT OF BIDS RECEIVED

SHEET NO 9 OF 9
progicT No.  SOIB-SAP-5-022(110>104 NO. 5 BIDDER BIDDER BIDDER
ﬁEMAS CONSTRUCTION I
COUNTY & DATE DUNN (025) JUL 10, 2015 09:30AM
LENGTH & TYPE 3.909 ENGLEWOOD, CO
JCT ND 200 TO JCT ND 200 BUS LOOP

COMPLETION TIME 09/17/16 BASE COURSE, GRADING, PCC PAVEMENT, ER c.c. BOND RANK 06 c.c. c.c.
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
762PREFORMED PATTERNED PVMT MK 12IN LINE-GROOVED LF 618000 11500 710700 i i i i
7620BLITERATION OF PVMT MK SF 1279000 2200 281380 i i i i
76 6MAILBOX-ALL TYPES EA 1000 385000 38500 ! ! ! !
770LIGHTING SYSTEM EA 2000 137700000 27540000
900 TEMPORARY STREAM DIVERSION EA 4000 45600000 18240000
980CATTLE GUARD RESET EA 1000 4060000 406000

TOTAL 2251296554

NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:

15

MARTIN CONSTRUCTION INC

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

1

ABSTRACT OF BIDS RECEIVED

proJecT No. TAU-RTP-1-981(107)117 NO. 6B IDDER BIDDER BIDDER
ENGINEERS ESTIMATE NORTHERN IMPROVEMENT |[MEYER CONTRACTING IN
COMPANY C DBA MEYER CON INC
COUNTY & DATE BURLEIGH (015> JUL 10, 2015 09:30AM
LENGTH & TYPE 1.211 FARGO, ND MAPLE GROVE, MN
BISMARCK - EDGEWOOD TRAIL TO CENTENNIAL
COMPLETION TIME 07/29/16 GRADING, STORM SEWER, BITUMINOUS PAVEM c.c. CHECK c.c. BOND RANK 01 c.c. BOND RANK 02
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 10000000 1000000 1875000 187500 3500000 350000
201CLEARING & GRUBBING L SUM 1000 5000000 500000 19887100 1988710 7628320 762832
202REMOVAL OF CONCRETE SY 29000 10000 29000 2800 8120 10620 30798
202REMOVAL OF CURB & GUTTER LF 133000 10000 133000 7700 102410 5430 72219
202REMOVAL OF BITUMINOUS SURFACING SY 4000 10000 4000 38700 15480 7280 2912
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 10000 10000 10000 5000 5000 5000 50,00
203 COMMON EXCAVATION-TYPE A CY 2082000 10000 2082000, 121000 2498400 22320 4647024
203 TOPSOIL CY 1654000 12000 1984800 17400 2877960 231930 3958022
203ROCK EXCAVATION CY 10000 50000 50000 10100 10100 135560 135560
203 COMMON EXCAVATION-SUBCUT CY 95000 20000 190000 15100 14345( 19250 182875
203BORROW-EXCAVATION CcY 100000 15000 150000 11100 111000 22410 224100
21 6WATER M GAL 72000 10000 72000 121000 86400 53210 383112
230 SUBGRADE PREPARATION-TYPE A-12IN STA 44460 800000 3556800 540700 2403952 453980 2018395
251SEEDING CLASS III ACRE 6500 1500000 975000 560000 364000 3500000 2275000
253HYDRAULIC MULCH ACRE 6300 5000000 3150000 2352000 1481760 3500000 2205000
255ECB TYPE 2 SY 1001000 4500 450450 2200 220220 2950 295295
255ECB TYPE 4 SY 38000 6500 24700 5600 21280 20000 76000
255REMOVE ECB TYPE 2 SY 12244000 1000 400 800 979520 1000 1224400
260SILT FENCE UNSUPPORTED LF 535000 5000 500 3900 208650 4950 2648125
261FIBER ROLLS 12IN LF 2945000 4000 000 3900 1148550 5950 1752275
302AGGREGATE BASE COURSE CL 5 TON 2395000 31000 500 42300 10130850 38990 9338105
302AGGREGATE FOR SUBGRADE REPAIR CL 3 TON 2000000 27000 000 42800 856000 30000 600000
430COMMERCIAL GRADE HOT MIX ASPHALT TON 704000 85000 000 75000 5280000 75000 5280000
430PG 58-28 ASPHALT CEMENT TON 42400 700000 80000 625000 2650000 625000 2650000
570SAW CONCRETE LF 16000 5000 80000 17400 27840 5000 8000
702MOBILIZATION L SUM 1000 50000000 0000000 52757900 5275790 39000000 3900000
704FLAGGING MHR 100000 30000 300000 43000 430000 94560 945600
704TRAFFIC CONTROL SIGNS UNIT 406000 3000 121800 3400 138040 3000 121800
704TYPE I BARRICADE EA 1000 100000 10000 56000 5600 50000 5000
704DELINEATOR DRUMS EA 8000 40000 32000 33600 26880 30000 24000
704TUBULAR MARKERS EA 20000 12000 24000 22400 44800 20000 40000
708INLET PROTECTION-SPECIAL EA 2000 100000 200000 462200 88440 305970 61194
709GEOSYNTHETIC MATERIAL TYPE R1 SY 245000 3000 73500 2500 61250 5590 136955
714PIPE CONC REINF 15IN CL III LF 96000 100000 960000 571100 548160 69250 664800
714PIPE CONC REINF 18IN CL III LF 15000 120000 180000 61600 92400 75470 113205
714END SECT-CONC REINF 15IN EA 2000 700000 140000 1120000 224000 1553880 310776
714END SECT-CONC REINF 18IN EA 2000 1000000 200000 1344000 268800 1632260 326452
722MANHOLE 48IN EA 1000 4000000 400000 3672000 347200 4004670 400467
722MANHOLE RISER 48IN LF 6900 300000 207000 179200 123648 190220 131252
22ADJUST MANHOLE EA 5000 500000 250000 692400 3646200 4624600 231200
748CURB & GUTTER-TYPE I LF 135000 25000 337500 26600 359100 23750 320625
750 SIDEWALK CONCRETE 4IN SY 2175000 50000 000 42800 9309000 38250 8319375
750SIDEWALK CONCRETE 5IN REINF SY 11000 68000 4800 80600 88660 72000 79200
750 SIDEWALK CONCRETE 5IN SY 2117000 60000 000 52900 11198930 47250 10002825
750 SIDEWALK CONCRETE 8IN SY 47000 87000 900 93200 438040 83250 391275
750DETECTABLE WARNING PANELS SF 110000 37000 000 22400 246400 20000 220000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 901900 16000 460 39200 356328 35000 318150
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:

AWARD TO:
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NORTHERN IMPROVEMENT COMPANY

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DATE OF AWARD

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION eer w2 _ ABSTRACT OF BIDS RECEIVED

prosecT 0.  TAU-RTP-1-981(107)>117 NO. 6/BIDDER BIDDER BIDDER
ENGINEERS ESTIMATE NORTHERN IMPROVEMENT |[MEYER CONTRACTING IN
COMPANY C DBA MEYER CON INC
COUNTY & DATE BURLEIGH (015> JUL 10, 2015 09:30AM
LENGTH & TYPE 1.211 FARGO, ND MAPLE GROVE, MN
BISMARCK - EDGEWOOD TRAIL TO CENTENNIAL
COMPLETION TIME 07/29/16 GRADING, STORM SEWER, BITUMINOUS PAVEM c.c. CHECK RANK 00 c.c. BOND RANK 01 c.c. BOND RANK 02
s:ﬁ?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 54000 12000 66800 35800 193320 32000 172800
754DELINEATORS-TYPE D EA 31,000 85000 263500 84000 260400 75000 232500
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 382100 12000 458520 16800 661928 15000 573150
762PREFORMED THERMO PLASTIC PVMT MK 6IN LINE LF 107000 6000 66200 15700 167990 14000 149800
762PREFORMED THERMO PLASTIC PVMT MK 24IN LINE LF 70000 12000 84000 28000 196000 5000 1750/00
910MODIFY MANHOLE EA 4000 1500000 600000 3672000 1388800 2057150 822860
970LANDSCAPE INTERLOCKING BLOCK SF 11738000 7000 8216600 6200 7277560 7890 9261282
970HERBICIDE WEED CONTROL LF 2616000 1000 261600 700 183120 2500 654000
980STREET CLOSURE GATE EA 1000 7500000 750000 8400000 8460000 7500000 750000
TOTAL 77588310 76973934 78597292
NO LIMIT NO LIMIT
] ] ] ] ] ] ]
] ] ] ] ] ] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO: NORTHERN IMPROVEMENT COMPANY WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.
17

DATE OF AWARD DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

3

OF 4

ABSTRACT OF BIDS RECEIVED

proJecT No. TAU-RTP-1-981(107)117 NO. 6B IDDER BIDDER BIDDER
8ﬁND CREEK CORPORATI WEISZ & SONS INC
COUNTY & DATE BURLEIGH (015> JUL 10, 2015 09:30AM
LENGTH & TYPE 1.211 BISMARCK, ND BISMARCK, ND
BISMARCK - EDGEWOOD TRAIL TO CENTENNIAL
COMPLETION TIME 07/29/16 GRADING, STORM SEWER, BITUMINOUS PAVEM c.c. BOND RANK 03 c.c. BOND RANK 04 c.c
s:ic' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
103(CONTRACT BOND L SUM 1000 8000000 800000 9000000 900000 i
201CLEARING & GRUBBING L SUM 1000 15500000 1550000 12000i000 1200000 i
202REMOVAL OF CONCRETE SY 29000 2500 7250 8,000 23200 !
202REMOVAL OF CURB & GUTTER LF 133000 6850 91105 4000 53200
202REMOVAL OF BITUMINOUS SURFACING SY 4000 25000 10000 15000 6000
202SAW BITUMINOUS SURFACING-FULL DEPTH LF 10000 10000 10000 8000 8000
203 COMMON EXCAVATION-TYPE A CY 2082000 20840 4338888 14500 3018900
203 TOPSOIL CY 1654000 20000 3308000 11,000 1819400
203ROCK EXCAVATION CY 10000 010 110 30000 30000
203 COMMON EXCAVATION-SUBCUT CY 95000 20000 190000 50000 475000
203BORROW-EXCAVATION CcY 100000 20000 200000 191000 190000
21 6WATER M GAL 72000 010 72 28000 201600
230 SUBGRADE PREPARATION-TYPE A-12IN STA 44460 1333000 5926518 8000000 3556800
251SEEDING CLASS III ACRE 6500 2614000 1699100 6000000 390000
253HYDRAULIC MULCH ACRE 6300 2178000 1372140 22000000 1386000
255ECB TYPE 2 SY 1001000 1260 126126 2500 250250
255ECB TYPE 4 SY 38000 1540 5852 6000 22800
255REMOVE ECB TYPE 2 SY 12244000 2000 2648800 850 1040740
260SILT FENCE UNSUPPORTED LF 535000 3800 203300 4000 214000
261FIBER ROLLS 12IN LF 2945000 3300 971850 4500 1325250
302AGGREGATE BASE COURSE CL 5 TON 2395000 28100 6729950 32000 7664000
302AGGREGATE FOR SUBGRADE REPAIR CL 3 TON 2000000 26100 522000 27000 540000
430COMMERCIAL GRADE HOT MIX ASPHALT TON 704000 80000 5632000 84000 5913600
430PG 58-28 ASPHALT CEMENT TON 42400 625000 2650000 6951000 2946800
570SAW CONCRETE LF 16000 10000 16000 9000 14400
702MOBILIZATION L SUM 1000 77100000 7710000 280000000 2800000
704FLAGGING MHR 100000 100 1000 20000 200000
704TRAFFIC CONTROL SIGNS UNIT 406000 3000 121800 11650 66990
704TYPE I BARRICADE EA 1000 50000 5000 110000 11000
704DELINEATOR DRUMS EA 8000 30000 24000 40000 32000
704TUBULAR MARKERS EA 20000 20000 40000 111000 22000
708INLET PROTECTION-SPECIAL EA 2000 300000 600000 2500000 50000
709GEOSYNTHETIC MATERIAL TYPE R1 SY 245000 3000 73500 3500 85750
714PIPE CONC REINF 15IN CL III LF 96000 72000 691200 90000 864000
714PIPE CONC REINF 18IN CL III LF 15000 81000 121500 90000 135000
714END SECT-CONC REINF 15IN EA 2000 700000 140000 7000000 140000
714END SECT-CONC REINF 18IN EA 2000 900000 180000 7000000 140000
722MANHOLE 48IN EA 1000 4500000 450000 1600000 160000
722MANHOLE RISER 48IN LF 6900 250000 172500 150000 103500
722ADJUST MANHOLE EA 5000 100000 50000 3751000 187500
748CURB & GUTTER-TYPE I LF 135000 23750 320625 35000 472500
750 SIDEWALK CONCRETE 4IN SY 2175000 41250 8971875 44000 9570000
750SIDEWALK CONCRETE 5IN REINF SY 11000 72000 79200 75000 82500
750 SIDEWALK CONCRETE 5IN SY 2117000 50250 10637925 53000 11220100
750 SIDEWALK CONCRETE 8IN SY 47000 831250 391275 130000 611000
750DETECTABLE WARNING PANELS SF 110000 20000 220000 281000 308000
754FLAT SHEET FOR SIGNS-TYPE XI REFL SHEETING SF 901900 35000 318150 21200 192708
] ]
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ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR:
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AWARD TO:

NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




ND DEPARTMENT OF TRANSPORTATION

SHEET NO

4 oF 4

ABSTRACT OF BIDS RECEIVED

TAU-RTP-1-981(107)>117

PROJECT NO.

NO.

6

BIDDER
gﬁND CREEK CORPORATI

BIDDER
WEISZ & SONS INC

BIDDER

COUNTY & DATE BURLEIGH (015> JUL 10, 2015 09:30AM
LENGTH & TYPE 1.211 BISMARCK, ND BISMARCK, ND
BISMARCK - EDGEWOOD TRAIL TO CENTENNIAL

COMPLETION TIME 07/29/16 GRADING, STORM SEWER, BITUMINOUS PAVEM c.c. BOND RANK 03 c.c. BOND RANK 04 c.c
ﬁi?' ITEM DESCRIPTION UNIT QUANTITY BID PRICE AMOUNT BID PRICE AMOUNT BID PRICE AMOUNT
754FLAT SHEET FOR SIGNS-TYPE IV REFL SHEETING SF 54000 32000 172800 19250 103950 i
754DELINEATORS-TYPE D EA 31000 75000 232500 71500 221650 i i
754STEEL GALV POSTS-TELESCOPING PERFORATED TUBE LF 382100 15000 573150 111000 420310 !
762PREFORMED THERMO PLASTIC PVMT MK 6IN LINE LF 107000 14000 149800 15500 165850
762PREFORMED THERMO PLASTIC PVMT MK 24IN LINE LF 70000 25000 175000 30000 210000
910MODIFY MANHOLE EA 4000 1900000 760000 1100000 440000
970LANDSCAPE INTERLOCKING BLOCK SF 11738000 6200 7277560 20800 26615040
970HERBICIDE WEED CONTROL LF 2616000 1100 287760 1100 287760
980STREET CLOSURE GATE EA 1000 7500000 750000 115000000 1150000

TOTAL 79967081 88059048

NO LIMIT NO LIMIT

ACTION TAKEN BY DEPARTMENT OF TRANSPORTATION DIRECTOR: AWARD TO:
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NORTHERN IMPROVEMENT COMPANY

DATE OF AWARD

WHEN PRELIMINARY ARRANGEMENTS ARE COMPLETED.

DEPARTMENT OF TRANSPORTATION DIRECTOR




